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The Kraemer-Scarsella Joint Venture (KSJV) K‘*R ; . x"‘x
invites all interested subcontractors and S = —
suppliers to submit bids for the Washington Stage 1b 2

State Department of Transportation (WSDOT)
SR 167,1-5 to SR 161 — New Expressway
Project. As the design-builder, KSJV will deliver

furier coretruationl

SR167,1-5to SR 161

b
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Stage 1 Roadsicde Resboration
Shage 1 Mitipation Siles

| Stage 2a Rosdkide Restoration

Stage 2 Foadkides Resioration
Stage Zy Mitlgation Sites

this progressive design-build project to
construct a new expressway that will enhance
transportation efficiency and connectivity

in the region. This project is a key part of the
Puget Sound Gateway Program, aimed at
improving regional mobility, facilitating freight
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movement, and creating a vital link between —

-5 and SR 161 for WSDOT. el

Key Construction Scopes
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Construction scopes for the SR 167, I-5 to SR o

161 — New Expressway Project include:

. Construction of new expressway lanes and Construction Scope Bid documents will be made
interchanges to improve traffic flow and available through our Pipeline
safety. Aggregate materials  MSE walls planroom, which provides access

«  Major earthwork and mass grading Asphalt paving Painting & pigment to plans, specifications, technical
operations to establish the new roadway Baker tanks sealer reports, and construction
alignment. Bearing pads Pile furnish schedules.

. Bridgg and structure construction, Brid i Pipe supply
including overpasses and underpasses to ridge railing QA/OC servi
accommodate local roads, railroads, and Civil & site work services Please contact Nancy Guerrero

i at
waterways. Concrete flatwork Sawcutting
- Installation pf advanced Intelllgept Concrete formliners Bebar sqpply &
Transportation Systems (ITS), tolling . installation
infrastructure, and variable message Concrete ready mix -
i Sign supply Contacts
sighage. oL Sign installation
Ign Insta

«  Utility relocations and upgrades to support Culverts & buried ,g .

the new corridor. structures Site security Nancy Guerrero

Street sweeping

«  Environmental mitigation measures, such Drilled shafts

as fish passage improvements, wetland Demolition contractor StiPINg
restoration, and stormwater management S ;
. urveying
systems. Electrical & temporary
s . . . ighti Temporary concrete
« Coordination with local agencies, Tribes, I'ghf'ng ' barril?er y
and stakeholders to minimize impacts and Engineering

ensure regulatory compliance. Temporary fencing

«  Early construction packages to accelerate
critical path activities and reduce overall

project duration.

Environmental
Temporary shoring

Traffic control &
flagging

Equipment rentals

Erosion & sediment

control
Schedule and Delivery Fencing Trucking services
. Utility coordination
Geotextile

The project is structured in multiple phases,
with early works focused on risk assessment,
permitting, and stakeholder outreach.
Scheduled to begin construction in 2026 and
open to traffic in 2029.

Girders (concrete) Utility installation

. Wall construction
Guardrail

Waterline and/or

Joints
hanger

Landscaping

DBE Program Administrator
BIDSPW@KraemerNA.com
303.327.4034

*We recognize this is not an
exhaustivelistandencourageyouto
reach out to us for any services or
supplies your firm provides.



